STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 25/ 05 I N FRESNO COUNTY | N FRESNO RR | NVOCLVEMENT 01/ 26/ 05
CONTRACT NUMBER 06- 0A4404 FROM VENTURA STREET OVERCROSSI NG TO CONTRACT CODE 'B '
LOCATI ON 06- FRE- 99- 20. 2/ 31. 6 Bl OLA JUNCTI ON OVERHEAD AND FROM 24 CONTRACT | TEMS
HERNDON CANAL BRI DGE TO 1.1 KM
REHABI LI TATE ROADWAY FEDERAL AlID ACNH P099-(473)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HA22 1, 985, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 4 ENG NEERS EST 1,767,000. 00 AMOUNT UNDER 374, 520. 00 PERCENT UNDER EST 21. 20
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 392, 480. 00 4 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
7 CROW CANYON CT STE 100 FAX 925 552-8254
SAN RAMON CA 94583
2 1, 426, 734. 00 1 PROFESSI ONAL CONSTRUCTI ON 925 945-1052
SERVI CES 00733742
164 BELLE AVE FAX 925 945-1738
PLEASANT HI LL CA 94523
3 1, 552, 085. 00 2 AMVERI CAN Cl VI L CONSTRUCTORS 707 746-8028
WEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746- 0936
BENI CI A CA 94510
4 2,227,060. 00 3 YEAGER SKANSKA | NC 951 684-5360
00140069
1995 AGUA NMANSA ROAD FAX 951 788-2449

RI VERSI DE CA 92509- 2405



06- 0A4404 Bl D245

06- FRE- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 25/ 05 01/ 26/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE VETAL BEAM GUARD RAI LI NG

ANDERSON CA

AUSTI N ENTERPRI SE GRI NDI NG ( PARTI AL)

BAKERSFI ELD CA

K R C SAFETY CONSTRUCTI ON AREA SI GNS

VI SALI A CA

R E SERRANO RAPI D PLACE CONCRETE ( PARTI AL)

PLEASANT HI LL CA



06- 0A4404 Bl D245

06- FRE- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 25/ 05 01/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A 1 STRI PI NG | TEM 17
BAKERSFI ELD CA
APCO | TEM 16
GOSHEN CA
APEX FENCE I TEM5S 8, 23 AND 24
ANDERSON CA
AUSTI N ENTERPRI SE I TEMS 5, 17 AND 18 (PORTI ON)
BAKERSFI ELD CA
K R C SAFETY I TEMS 4, 7, 19 AND 20
VI SALI A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . ASPHALT CONCRETE PAVI NG

CONSTRUCTI ON AREA SI GNS

M NOR CONCRETE

PORTLAND CEMENT CONCRETE

TRAFFI C CONTROL
CONTI NUED ON NEXT PAGE



06- 0A4404
06- FRE- 99- 2
01/ 25/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

01/ 26/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HARBER COVPANI ES
SAN BERNARDI O CA

K R C SAFETY
VI SALI A CA

CUR VALLEY FENCE
BAKERSFI ELD CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON

CONSTRUCTI ON AREA SI GNS

VETAL BEAM GUARD RAI LI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

K R C SAFETY
VI SALI A CA

CUR VALLEY FENCE COVPANY

RI DGECREST CA

GRI ND EXI STI NG PORTLAND CEMENT CONCRETE ( PARTI AL)

SAW CUT AND DEMOLI TI ON CONCRETE PAVEMENT ( PARTI AL)

CONSTRUCTI ON AREA

VETAL BEAM GUARD RAI LI NG



06- 0A4404 Bl D245

06- FRE- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 25/ 05 01/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00

3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 000. 00 2. 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00* 15, 000. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00

6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00

7 150742 REMOVE ROADSI DE SI GN EA 3 300. 00 900. 00

8 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 41 400. 00 16, 400. 00

(WOOD POST)

9 152430 ADJUST | NLET EA 5 2, 000. 00 10, 000. 00
10 190101 ROADWAY EXCAVATI ON VB 19 100. 00 1, 900. 00
11 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
12 220101 FI NI SH NG ROADWAY LS LUMP SUM 5, 000. 00* 5, 000. 00
13 260201 CLASS 2 AGGREGATE BASE VB 8 100. 00 800. 00
14 390102 ASPHALT CONCRETE (TYPE A) TONN 20 200. 00 4, 000. 00
15 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 38 50. 00 1, 900. 00

AREA)
16 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 16 30. 00 480. 00
17 401108 REPLACE CONCRETE PAVEMENT VB 1, 340 850. 00 1, 139, 000. 00
(RAPI D STRENGTH CONCRETE)
18 (S) 420201 GRI ND EXI STI NG CONCRETE v 4, 400 12. 00 52, 800. 00
PAVENENT
19 566011 ROADSI DE SI GN - ONE POST EA 3 300. 00 900. 00
20 033944 SI GN POST SUPPORT SYSTEM EA 3 400. 00 1, 200. 00
21 731502 M NOR CONCRETE (M SCELLANEOUS VB 1.4 3, 000. 00 4. 200. 00
CONSTRUCTI ON)
22 731530 M NOR CONCRETE ( TEXTURED PAVI NG) VB 29 2,000. 00 58, 000. 00
23 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 1, 500. 00 3, 000. 00
24 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 500. 00 3, 000. 00

TOTAL 1, 392, 480. 00
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[ejelclclololololololololololololololololololole]

06- FRE- 99- 2
01/ 25/ 05
SECOND
Bl D AMOUNT
1, 000. 00* 1000
4, 000. 00* 4000
1, 500. 00 1500
7, 360. 00* 7360
60, 000. 00* 60000
4, 000. 00* 4000
150. 00 450
319. 00 13079
1, 250. 00 6250
685. 00 13015
4, 500. 00* 4500
3, 000. 00* 3000
287.50 2300
250. 00 5000
100. 00 3800
187. 50 3000
895. 00 1199300.
11.50 50600.
240. 00 720.
1, 800. 00 5400.
1, 500. 00 2100.
1, 000. 00 29000.
2,875.00 5750.
805. 00 1610.
1, 426, 734. 00

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
1, 000. 00* 1000
5, 000. 00* 5000
500. 00 500
5, 000. 00~ 5000
60, 000. 00* 60000
8, 000. 00* 8000
375. 00 1125
160. 00 6560
2,500. 00 12500
500. 00 9500
3, 000. 00* 3000
2, 500. 00* 2500
100. 00 800
500. 00 10000
50. 00 1900
150. 00 2400
970. 00 1299800.
15. 00 66000.
600. 00 1800.
4,500. 00 13500.
2, 000. 00 2800.
1, 100. 00 31900.
2,500. 00 5000.
750. 00 1500.

1, 552, 085. 00
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NI NG BI DDERS
FOURTH

Bl D AMOUNT
3, 000. 00* 3000
60, 000. 00* 60000
5, 000. 00 5000
9, 000. 00* 9000.
185, 000. 00* 185000.
12, 000. 00* 12000.
175. 00 525.
500. 00 20500.
4, 500. 00 22500.
185. 00 3515.
5, 000. 00* 5000.
3, 000. 00* 3000.
550. 00 4400.
585. 00 11700.
120. 00 4560.
300. 00 4800.
1, 280. 00 1715200.
14. 00 61600.
280. 00 840.
2,100. 00 6300.
2, 300. 00 3220.
2, 600. 00 75400.
3, 500. 00 7000.
1, 500. 00 3000.

2,227,060. 00

Bl D245
PACE 6
01/ 26/ 05



